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OFFICE OF PROCUREMENT SERVICES                                                        PHONE: (352) 343-9839 
315 WEST MAIN STREET, SUITE 441                                                             FAX: (352) 343-9473 
PO BOX 7800 
TAVARES FL 32778-7800                                                                              www.lakegovernment.com 

  
ADDENDUM NO. 2 

 

                                                            Date:  August 4, 2014 

 

                                                       Invitation to Bid 14-0215 

 

It is the vendor’s responsibility to ensure their receipt of all addenda, and to clearly acknowledge 

all addenda within their initial bid response. Acknowledgement may be confirmed either by 

inclusion of a signed copy of this addendum with the initial bid response, or by completion and 

return of the addendum acknowledgement section of the solicitation.  Failure to acknowledge 

each addendum may prevent the bid from being considered for award. 

 

The purpose of this addendum is to reopen the solicitation and to amend the Invitation to Bid as 

noted.  Attendance at the July 16, 2014 pre-bid conference was required to submit a Bid for this 

project. 

 

This addendum does change the date for receipt of bids or proposals.  Bids are due by 3:00 

p.m. on Wednesday, August 20, 2014, to the Procurement Office, Room 441, 315 W. Main 

St., Tavares, FL, 32778. 

 

A full set of scalable drawings will be available for viewing only in the Procurement Office, 315 

West Main Street, Tavares, FL, 32778, Room 441, after August 4, 2014.  Contractors who 

attended the mandatory pre-bid conference will be able to view this set of drawings at the 

Procurement Office.  This set may not be removed from the Procurement Office. 

 

The following Revised Pricing Section shall be used in the bid submittal. 

 

Acknowledgement of Addendum: 

Firm Name: ________________________________________  Date:  ______________ 

 

Signature: ___________________________________  Title:  ____________________ 

 

Typed/Printed Name: ________________________________________________________ 
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ITB 14-0215 

Addendum Two 

August 4, 2014 

 

REPLACEMENT PRICING SECTION FOR ITB 14-0215 
 

(Vendors shall use this replacement pricing section to complete their bid pricing for the 

project, and return this section as part of the bid response.  Vendors shall also provide a 

completed version of the certifications and signatures required in the balance of the 

original Section 4 of the Invitation to Bid.) 

 
PRICE ENTRY SECTION 

 

The following narrative distinguishes the scope separation between the base bid and alternatives 

for the above mentioned project.  Please note that the Base Bid and Alternate Bids have been 

revised. The reference of “base scope of work” shall include all information included on the 

design documents including, but not limited to the narrative for the base scope of work indicated 

below: 

 

The Base Scope of Work includes the following: 

 Providing new piping as indicated on the drawings for areas at the second floor corridor 

into the second floor mechanical rooms at the B, C & D Pods. 

 Replacement of all piping as indicated in the kitchen area on the first floor including the 

associated chases.   

 Installing new automatic control valves for automatic domestic water shut down by 

official personnel.  

 Installing pipe anchoring, water arrestors, pipe expansion and supports. 

The Alternate Scopes of Work shall include the following: 

 Installing epoxy coating in various piping sections. 

 Installing new piping in the same piping sections in lieu of coating. 

 Installing CPVC piping in lieu of matching existing piping.  

 

The above narrative shall be used as a general description of the projects scope of work, but does 

not alleviate the contractor’s responsibility to perform the work as indicated on the design 

documents. 
 

Base Bid Lump Sum Price    Total Base Bid Price 
Replacement of the hot and cold water piping as indicated on the 

drawings and provided in the base scope of work narrative listed 

above at the Lake County Detention Center including all labor, 

materials, licenses, permits, plans, engineering, and inspections to 

provide a 100% completed project. 

$ 
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Pricing Table for Alternates:   

(Note: do not submit a bid price for those marked “N/A”; these items are hereby removed 

from consideration by way of this Addendum.) 
 

Alternate #1 

Install an interior epoxy pipe coating system for all five (5) pipe systems from the horizontal 

piping chase starting at the main first floor mechanical room (as indicated on the drawings) 

through the first floor storage room, up the vertical chase to the second floor, to where new 

piping will commence.  As part of alternate 1, the interior epoxy pipe coating shall be installed 

for the main three pipes leading into the kitchen to where new piping will commence.  The scope 

of work includes an interior epoxy pipe coating system from the isolation valves at the second 

floor mechanical rooms at the B, C & D Pods through the horizontal pipe runs to each vertical 

chase within each pod at the second floor. 

Additional Price to Base Bid Price for full completion of the entire project utilizing the 

approach described in this alternate #1:  $ N/A 

Alternate #1A 

In lieu of coating, replacing all five (5) pipe systems from the horizontal piping chase starting at 

the main first floor mechanical room (as indicated on the drawings) through the first floor 

storage room, up  the vertical chase to the second floor, to where new piping will commence.  As 

part of alternate 1A, the piping shall be installed for the main three pipes leading into the kitchen 

to where new piping will commence.  The scope of work includes replacement of piping from 

the isolation valves at the second floor mechanical rooms at the B, C & D Pods through the 

horizontal pipe runs to each vertical chase within each pod at the second floor. 

Additional Price to Base Bid Price for full completion of the entire project utilizing the 

approach described in this alternate #1A:  $____________________ 

Alternate #2:   

Provide interior epoxy pipe coating system for the five (5) pipe systems within the main first 

floor mechanical room as indicated on drawings. 

Additional Price to Base Bid Price for full completion of the entire project utilizing the 

approach described in this alternate #2:  $ N/A  

 

Alternate #2A:    

Replace piping for the five (5) pipe systems within the main first floor mechanical room in lieu 

of coating as indicated on drawings. 

Additional Price to Base Bid Price for full completion of the entire project utilizing the 

approach described in this alternate #2A:  $____________________ 

 

Alternate #3:  Provide interior epoxy pipe coating system for piping within each chase in each 

of the three (3) pods (B, C & D) to each fixture within the housing areas as indicated on 

drawings. 

Additional Price to Base Bid Price for full completion of the entire project utilizing the 

approach described in this alternate #3:  $ N/A 
 

Alternate #3A:  Replace piping within each chase in each of the three (3) pods (B, C & D) to 
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each fixture in lieu of coating within the housing areas as indicated on drawings. 

Additional Price to Base Bid Price for full completion of the entire project utilizing the 

approach described in this alternate #3A:  $____________________ 

 

Alternate #4: Provide interior epoxy pipe coating system for piping beyond the second floor 

new pipe connections that serve the booking/receiving area as indicated on the drawings. 

Additional Price to Base Bid Price for full completion of the entire project utilizing the 

approach described in this alternate #4:  $ N/A 

 

Alternate #4A: Replace piping for piping beyond the second floor new pipe connections that 

serve the booking/receiving area in lieu of coating as indicated on the drawings. 

Additional Price to Base Bid Price for full completion of the entire project utilizing the 

approach described in this alternate #4A:  $____________________ 

Alternate #5:  Provide interior epoxy pipe coating system for 140°F hot water system from the 

vertical chase at the first floor to the laundry facility. 

Additional Price to Base Bid Price for full completion of the entire project utilizing the 

approach described in this alternate #5:  $ N/A 

 

Alternate #5A:  Replace piping for 140°F hot water system from the vertical chase at the first 

floor to the laundry facility in lieu of coating as indicated on the drawings. 

Additional Price to Base Bid Price for full completion of the entire project utilizing the 

approach described in this alternate #5A:  $____________________ 

 

Alternate #6:  Provide alternate price reduction for using schedule 80 CPVC piping for the non-

pumped domestic cold water system and 110°F hot water system where new piping is being 

replaced. 

Reduction in Price to Base Bid Price for full completion of the entire project utilizing alternate 

6 approach in the areas described in Alternate 1A:  $____________________ 

Reduction in Price to Base Bid Price for full completion of the entire project utilizing alternate 

6 approach in the areas described in Alternate 2A:  $____________________ 

Reduction in Price to Base Bid Price for full completion of the entire project utilizing alternate 

6 approach in the areas described in Alternate 3A:  $____________________ 

Reduction in Price to Base Bid Price for full completion of the entire project utilizing alternate 

6 approach in the areas described in Alternate 4A:  $____________________ 

Reduction in Price to Base Bid Price for full completion of the entire project utilizing alternate 

6 approach in the areas described in Alternate 5A:  $____________________ 

 

 

Vendor’s time frame for completion:  _______ calendar days (not to exceed 60 calendar days) 

 

Bidder’s Florida License Number:   _____________________________________  

 

 


